UTAH COUNTY

C@ R E Part 1: General Provisions

CORRIDOR EXPANSION

Exhibit A — Acronyms and Definitions

As used in the Design-Build Contract to which this Exhibit is attached, and in the other Contract
Documents (unless otherwise specified therein), the following acronyms and terms shall have the
meanings set forth below.

ACRONYMS
Abbreviation | Title or Description
AADT Annual Average Daily Traffic
AASHTO American Association of State Highway & Transportation Officials
AC Alternating Current
ACHP Advisory Council on Historic Preservation
ACI American Concrete Institute
ACM Asbestos-Containing Materials
ADA Americans with Disabilities Act
ADT Average Daily Traffic
AJR Access Justification Report
AMRL AASHTO Materials Reference Laboratory
ANSI American National Standards Institute (formerly ASA and USASI)
ASTM ASTM International
ATC Alternative Technical Concept
ATMS Advanced Traffic Management System
ATSSA American Traffic Safety Services Association
AWDT Average Weekday Traffic
BMP Best Management Practices
CAD Computer-Aided Design
CADD Computer-Assisted Drafting and Design
CAG Community Advisory Group
CCTV Closed Circuit Television
CD Collector-Distributor Road
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ACRONYMS
Abbreviation | Title or Description
CERCLA Comprehensive Environmental Response, Compensation & Liability Act, 42
U.S.C. 88 9601, et. seq.
CFR Code of Federal Regulations
COE (U.S.) Army Corps of Engineers
CORE Corridor Expansion
CPM Critical Path Method
CR Community Relations
CSR Code of State Regulations
dB Decibels
DBE Disadvantaged Business Enterprise
DDI Diverging Diamond Interchange
DRB Dispute Resolution Board
DMS Dynamic Message Sign
DTM Digital Terrain Model
EEO Equal Employment Opportunity
EIS Environmental Impact Statement
EPA (U.S.) Environmental Protection Agency
EPD Escrowed Proposal Documents
ESAL Equivalent Single-Axle Load
ETC Electronic Toll Collection
FAR Federal Acquisition Regulation
FAST Federal-Aid Acceptance Sampling and Testing
FEIS Final Environmental Impact Statement
FEMA Federal Emergency Management Agency
FHWA Federal Highway Administration
FTP File Transfer Protocol
GP General Purpose
GRAMA Utah Government Records Access and Management Act
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ACRONYMS
Abbreviation | Title or Description
HAR Highway Advisory Radio
HDPE High-Density Polyethylene
HOV High-Occupancy Vehicle
IAS Independent Assurance Sampling
ID Information Document, or Identification, depending on the context.
IGA Intergovernmental Agreement
ISO International Organization for Standards
ISP Information or Internet Service Providers
ITE Institute of Transportation Engineers
ITP Instructions to Proposers
ITS Intelligent Transportation Systems
LED Light Emitting Diode
LFD Load Factor Design
LRFD Load and Resistance Factor Design
LOS Level of Service
MAG Mountainland Association of Governments
MOE Measure of Effectiveness
MOT Maintenance of Traffic
MOU Memorandum of Understanding
mph Miles per Hour
MSDS Material Safety Data Sheet
MSE Mechanically Stabilized Earth
MUA Master Utility Agreement
MUTCD Manual on Uniform Traffic Control Devices
NAD North American Datum
NAVD North American Vertical Datum
NCHRP National Cooperative Highway Research Program
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ACRONYMS
Abbreviation | Title or Description
NEC National Electrical Code
NEMA National Electrical Manufacturers Association
NEPA National Environmental Policy Act
NESC National Electrical Safety Code
NFPA National Fire Protection Association
NGS National Geodetic Survey
NHS National Highway System
NIST National Institute of Standards & Technology
NPDES National Pollutant Discharge Elimination System
NSBA National Steel Bridge Association
OCIP Owner Controlled Insurance Program
OSHA Occupational Safety & Health Administration
PAL Pre-Acceptance List
PCCP Portland Cement Concrete Pavement
PCO Potential Change Order
PDA Pile Driving Analysis
PE Professional Engineer, or, in the context of right of way, PE shall mean
Permanent Easements
PHF Peak Hour Factor
PIP Public Information Plan
PLS Professional Land Surveyor
PTI Post-Tensioning Institute
PVC Polyvinyl Chloride
QA Quality Assurance
QC Quiality Control
QMP Quality Management Plan
QO Quality Oversight
RCO Request for Change Order
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ACRONYMS
Abbreviation | Title or Description
RCP Request for Change Proposal, or Reinforced Concrete Pipe, depending on the
context.
RFC Released for Construction
RFP Request for Proposals
RFQ The_Depart_ment igsued Request for Qualifications (for the 1-15 CORE
Design-Build Project)
ROD Record of Decision
ROM Rough Order of Magnitude
ROW Right-of-Way
SHPO State Historic Preservation Officer
SOQ Statement of Qualifications
SOV Schedule of Values
SPUI Single-Point Urban Interchange
STD State Transportation Department
SUE Subsurface Utility Engineering Investigation
TAZ Traffic Analysis Zone
TCE Temporary Easement
TCP Traffic Control Plan
TDM Travel Demand Management
TMC Transportation Management Center
TMP Traffic Management Plan
TOC The Department Traffic Operations Center
TRB Transportation Research Board (of National Research Council)
TYP Typical
UCA Utah Code Annotated
UDOT Utah Department of Transportation
UE Utility Easement
UHP Utah Highway Patrol
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ACRONYMS
Abbreviation | Title or Description
uiC Ultimate Infrastructure Configuration
ulIS Utility Information Sheet
UL Underwriters Laboratories
UPS Uninterruptible Power Supply
USA United States of America
USACE United States Army Corps of Engineers
uscC United States Code
UsSDOT United States Department of Transportation
USGS United States Geological Survey
USFWS U.S. Fish & Wildlife Service
VE Value Engineering
VECP Value Engineering Change Proposal
VHT Vehicle-Hours Traveled
VMS Variable Message Sign
VMT Vehicle-Miles Traveled
WBS Work Breakdown Structure
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Term
Abandonment

Acceleration
Costs

Activity

Actual Cost

Affidavit of
Final
Completion

Affiliate

Alternative
Technical
Concept

Application for
Final Payment

Approve or

DEFINITIONS

Meaning

After a Utility Owner has decommissioned a Utility, the Work
necessary for each Utility (including appurtenances) for a Utility that is
not removed, using proper Utility Owner and/or industry procedures
(e.q., flushing, capping, filling with grout or sand) or other procedures
Approved by the Department. Design-Builder is responsible to
coordinate with the Utility Owner when it is necessary for the Utility
Owner to be involved in the decommission of a Utility (including
appurtenances).

The meaning set forth in Part 1, Section 16.7.2.

Parts of the Work including finished products of functional processes
required.

Design-Builder’s direct cost to provide labor, Material, Equipment
(owned or invoiced rental), and administrative overhead necessary for
the work (for site offices only, overhead for off-site offices, such as
home-office is excluded); excludes profit.

The meaning set forth in Part 1, Section 23.5.

(i) Any Person that directly or indirectly through one or more
intermediaries controls, or is controlled by, or is under common control
with the: (A) Design-Builder or (B) any Major Participant; and

(if) Any Person for which 10 percent or more of the equity interest in
such Person is held directly or indirectly, beneficially, or of record by
the: (A) Design-Builder, (B) any Major Participant, or (C) any Affiliate
of the Design-Builder under clause (i) of this definition.

For purposes of this definition, the term “control” means the
possession, directly or indirectly, of the power to cause the direction of
the management of a Person, whether through voting securities, by
contract, family relationship, or otherwise.

The meaning set forth in ITP, Section 3.1.

The application described in Part 1, Section 14.7.1.

Formal conditional determination in writing by the Department’s
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Approval Project Director that a particular matter or item is good or satisfactory
for the Project. Such determination may be based on requirements
beyond those set forth in the Contract Documents and may reflect
preferences of the Department.

As-Built As-Built Documents shall be the final record set documents that

Documents incorporate: any changes occurring after the Final Design Documents;
all manufacturers’ warranties, guarantees, instruction sheets, parts lists,
and other production data; and all required evidence of conformance
with Contract Documents requirements. The As-Built Documents shall
be organized and indexed to facilitate easy retrieval of information and
be certified by the Project Manager to reflect the actual condition of the
constructed work. The As-Built Documents shall be signed and sealed
by a professional engineer registered in the State.

Betterment As related to Utilities, a betterment is generally defined as the
upgrading; (e.g. increase in capacity) of a Utility being relocated that is
not attributable to the construction of the Project or is made solely for
the benefit of and at the election of the Utility Owner (not including a
technological improvement which is able to achieve such upgrade at a
cost equal to or less than the cost of a “like for like” replacement or
relocation). The use of new materials or compliance with current
standards in the performance of the Utility Work is not considered a
Betterment. As related to Third Parties, a betterment is generally
defined as an upgrading (e.g. increase in capacity or update of design of
work) or additional work that is conducted for the third party and is not
required by construction of the Project and is solely requested for the
benefit of the Third Party.

Calendar Day Each and every day shown on the calendar, beginning and ending at
midnight.

Change Order The meaning set forth in Part 1, Section 16.1.1.

Claim A separate demand by the Design-Builder for: (i) a time extension that
is disputed by the Department, or (ii) payment of money or damages
arising from work done by or on behalf of the Design-Builder in
connection with the Contract that is disputed by the Department. A
claim will cease to be a Claim upon resolution thereof, including
resolution by delivery of a Change Order or Contract amendment
signed by all parties.

Commitments A Betterment for which the Department will not be seeking
reimbursement from the Third Party for which the Betterment is being
constructed.

Completion The deadlines set forth in Part 1, Exhibit B.
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Deadlines

Construction
Documents

Contaminated

All stress sheets, shop drawings, erection plans, falsework plans,
framework plans, cofferdam plans, bending diagrams for reinforcing
steel or any other supplementary plans or similar data which illustrate
the construction of the Project. and samples necessary for construction
of the Project, in accordance with the Contract Documents.

Extracted groundwater including contaminants above legally-permitted

Groundwater discharge levels so as to require treatment prior to re-use or disposal.
Contaminated groundwater, which may legally be re-used without
treatment, including use for dust control, or which merely requires
dilution prior to re-use or disposal, shall specifically be excluded from
the definition.

Contract Depending on the context: (i) the Design-Build Contract, or
(ii) collectively, the Contract Documents, which establish the rights and
obligations of the Department and the Design-Builder.

Contract The meaning set forth in Part 1, Section 14.1.

Amount

Contract The meaning set forth in Part 1, Section 1.2.

Documents

Contract The drawings included in Part 5.

Drawings

CPM Schedule  The meaning set forth in Part 2, Section 2C-1.

Critical The meaning set forth in Part 2, Section 2C-5.

Activities

Critical Path The longest chain of activities on the Project Schedule; the precedence
of which activities have a total Float of less than or equal to zero on
each applicable Project Schedule.

Day The meaning set forth in Part 1, Section 1.8.

DBE The plan provided by the Design-Builder and Approved by the

Performance Department as described in Part 1, Exhibit D (or, prior to such

Plan Approval, the draft DBE Performance Plan included with the
Proposal).

Defect or Nonconforming Work.

Defective

Condition

Delay Damages
Department

The meaning set forth in Part 1, Section 16.7.2.
The Utah Department of Transportation.
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Design-Builder

Design-Builder-
Related Entities

COR E
Department- Any changes in the Work (including changes in the standards
Directed applicable to the Work), which the Department has directed the
Changes Design-Builder to perform as described in Part 1, Section 16.
Design-Build The Design-Build Contract (for the 1-15 CORE Project) executed by
Contract the Department and the Design-Builder (to which this Exhibit A is

attached), and any and all amendments thereto.

The Person or legal entity contracting with the Department for the
performance of the Work, the meaning of which is set forth in the first
page of Part 1.

Design-Builder, Major Participants, Subcontractors, their employees,
agents and officers and all other Persons for whom Design-Builder may
be legally or contractually responsible.

Design All drawings (including plans, elevations, sections, details, and

Documents diagrams), specifications, reports, calculations and records, at any stage
of development or revision necessary for design of the Project in
accordance with the Contract Documents.

Differing Site The meaning set forth in Part 1, Section 6.1.

Conditions

Directive Letter
Disadvantaged

The letter described in Part 1, Section 16.1.2.
A contracting firm certified to participate in the U.S. Department of

Business Transportation financial assistance programs as a DBE pursuant to

Enterprise Title 49 CFR, Part 26 or by the Utah’s Unified Transportation Plan,
governing the Department’s DBE Program.

Disruption The meaning set forth in Part 1, Section 16.7.2.

Damages

Dispute The meaning set forth in Part 1, Section 22.2.1.

Dispute The board described in Part 1, Section 22.4.

Resolution

Board

DRB The agreement among the Department, the Design-Builder and the

Agreement members of the Dispute Resolution Board, attached to Part 1 as
Exhibit M.

Engineer A professional engineer registered in the State who is responsible for

engineering and administrative supervision of the Project on behalf of
the Design-Builder, who is either an employee of the Design-Builder,
or a consulting engineer under contract to the Design-Builder. The
Design-Builder acknowledges and agrees that the Department will be
responsible for certain oversight and other matters with respect to the
Project, and that as a result certain rights in favor of the Engineer may
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Environmental
Approvals

Environmental
Laws

Equal or Better
Change Order

Equipment

Escrowed
Proposal
Documents

Event of
Default

Existing Utility
Plans

Part 1. General Provisions

be exercised by and inure to the benefit of the Department rather than
the Design-Builder. In the event any question arises regarding whether
any such rights are applicable to the Department or how to apply such
rights, the Department’s interpretation regarding such matter shall
control.

The FEIS, COE Section 404 Permit, COE Section 401 Certificate, and
the Section 106 programmatic agreement.

All Laws now or hereafter in effect relating to the environment or to
emissions, discharges, releases, or threatened releases of Hazardous
Substances into the environment, including into the air, surface water
or groundwater, or onto land, or relating to the manufacture,
processing, distribution, use, treatment, storage, disposal, transport, or
handling of Hazardous Substances or otherwise relating to the
protection of public health, public welfare, or the natural environmental
(including protection of nonhuman forms of life, land, surface water,
groundwater, and air), including the statutes listed in the definition of
Hazardous Substances; the National Environmental Policy Act, as
amended, 42 U.S.C. 88 4321 et seq.; the Occupational Safety and
Health Act, as amended, 29 U.S.C. 88§ 651 et seq.; and the Hazardous
Materials Transportation Act, as amended, 49 App. U.S.C. 8§ 1801; the
Endangered Species Act, as amended, 16 U.S.C. 8§ 1531 et seq.; the
Clean Water Act, 33 U.S.C. 8§ 1251, et seq.; the Safe Drinking Water
Act, 42 U.S.C. 88 300f, et seq.; the Migratory Bird Treaty Act, 16
U.S.C. 88 703 et seq.; and the Eagle Protection Act, 16 U.S.C. § 668,
each as amended.

The meaning set forth in Part 1, Section 16.2.

All machinery, tools, and apparatus, and the fuels, lubricants, batteries,
and other supplies and parts needed to use, operate, and maintain these
items for use in constructing and completing the Work.

The meaning set forth in Part 1, Section 25.1.

A default as described in Part 1, Section 19.1, following notice and
opportunity to cure to the extent permitted by Part 1, Section 19.1 and
issuance by the Department of notice that an Event of Default has
occurred.

The set of plans included in the Informational Document UISs or in
Part 4, which are labeled "Existing Utility Plans with Recommended
Relocations.”
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Federal
Requirements

All Laws applicable to work financed with federal funds and the
provisions required to be included in FHWA-assisted contracts,
regardless of whether federal funds will be used for the Project,
including the provisions set forth in Part 1, Exhibit C.

Final Acceptance of the Project as described in Part 1, Section 23.6.
Acceptance

Final The meaning set forth in Part 1, Section 4.4.3.

Acceptance

Deadline

Final Design A compiled set of Design Documented created at the end of the design
Documents phase as described in Part 2, Section 3C-3.

Float The meaning set forth in Part 2, Section 2C-5.

Force Account  The meaning set forth in Part 1, Section 16.5.

Change Order

Force Majeure

The meaning set forth in Part 1, Section 15.5.

Governmental ~ Any approval, authorization, certification, consent, decision,

Approval exemption, filing, lease, license, permit, agreement, concession, grant,
franchise, registration or ruling, required by or with any Governmental
Person in order to design and construct the Project.

Governmental ~ Any federal, state or local government and any political subdivision or

Person any governmental, quasi-governmental, judicial, public or statutory
instrumentality, administrative agency, authority, body or entity. The
term includes the State and agencies and subdivisions thereof, other
than the Department.

Guarantee

Guarantor

Hazardous Any of the following:

Substances

Substance, product, waste or other material of any nature whatsoever
which is or becomes listed, regulated, or addressed pursuant to the
Comprehensive Environmental Response, Compensation and Liability
Act, 42 USC Section 9601, et seq. (“CERCLA”); the Hazardous
Materials Transportation Act, 49 USC Section 1801, et seq.; the

Resource Conservation and Recovery Act, 42 USC Section 6901 et seq.

(“RCRA”); the Toxic Substances Control Act, 15 USC Sections 2601
et seq.; the Clean Water Act, 33 USC Sections 1251 et seq.; the Clean
Air Act, 42 USC Sections 7401 et seq.; all as amended, or any other
federal, state or local statute, law, ordinance, resolution, code, rule,
regulation, order or decree regulating, relating to, or imposing liability
or standards of conduct concerning, any hazardous, toxic or dangerous
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waste, substance or material, as now or at any time hereafter in effect,

Any substance, product, waste or other material of any nature
whatsoever which may give rise to liability under any of the above
statutes or under any statutory or common law theory based on
negligence, trespass, intentional tort, nuisance or strict liability or under
any reported decisions of a state or federal court,

Petroleum or crude oil excluding de minimis amounts and excluding
petroleum and petroleum products contained within regularly operated
motor vehicles, and

(d) Asbestos or asbestos-containing materials in structures and or other
improvements on or in the Site (other than mineral asbestos naturally
occurring in the ground).

Incidental All of the following types of work necessary for the construction of the

Utility Work Project (or undertaken for the convenience of the Design-Builder’s
construction operations): temporary relocations, relocations of service
lines, protection in place of Utilities, removal or abandonment of
Utilities, and the adjustment of Utility appurtenances (e.g., manholes,
valve boxes, and vaults) for line and grade upon completion of roadway
work.

Indemnified The meaning set forth in Part 1, Section 21.1.1.

Parties

Independent The meaning set forth in Part 2, Section 1C-7.

Assurance

Informational The documents designated as Informational Documents in the RFP.

Documents

Instructionsto  The RFP Document identified as Instructions to Proposers.

Proposers

Interchange The meaning set forth in Part 1, Section 4.4.5.

Closure

Completion

Deadlines

Items of Human remains, artifacts, and/or other items of historical,

Archeological, archeological, or geological significance, or cultural resources or any

Geological or threatened or endangered species, raptors or eagles.

Biological

Significance

Key Milestones
Key Personnel

The meaning set forth in Part 2, Section 2C-3.1.
The persons listed on Contract Exhibit E, subject to revision in
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Laboratory

Landscape Plan

Lane Closure
Completion
Deadlines

Laws

Lien

Liquidated
Damages

Local Agencies

Major
Participant

Master Utility
Agreement

accordance with the Contract Documents.

The testing laboratory of the Design-Builder, the Central Laboratory, or
any other certified testing laboratory.

The meaning set forth in Part 3, Section 6C-2.
The meaning set forth in Part 1, Section 4.4.4.

All applicable federal, state and local laws, codes, ordinances, rules,
regulations, judgments, decrees, directives, guidelines, policy
requirements, orders and decrees of any Governmental Person having
jurisdiction over the Project or Site, the practices involved in the
Project or Site, any Work, or any Utility Work being performed by a
Utility Owner. The term “Laws” does not include Governmental
Approvals.

Any pledge, lien, security interest, mortgage, deed of trust or other
charge or encumbrance of any kind, or any other type of preferential
arrangement (including any agreement to give any of the foregoing,
any conditional sale or other title retention agreement, any lease in the
nature of a security instrument, and the filing of or agreement to file
any financing statement or other instrument intended to perfect a
security interest).

The damages described in Part 1, Section 20.1.

The Local Agencies identified in Book 4.

Any of the following entities: (i) Principal Participants; (ii) the lead
engineering/design firm(s); (iii) each Subcontractor that will perform
work valued at 10 percent or more of the construction Work; and (iv)
each subconsultant that will perform 20 percent or more of the design
Work.

An initial agreement between the Department and any Utility Company
that is affected by the Project, under which the parties set forth: (i)
scope and framework for accomplishing Utility relocations necessary
for the Project; (ii) allocation and responsibility for the design and
construction work between the Design-Builder and the Utility
Company; and (iii) Utility Company’s requirements, including time
frames and commitments for design, material acquisition, engineering
review, and construction activities with respect to relocation work.
Each Master Utility Agreement has specific terms that provide how the
relocation work is paid for and by whom.
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Materials

Monthly
Progress
Schedule

Near Critical

Necessary
Project
Configuration
Change

New
Environmental
Approval

Nonconforming
Work

Notice of Final
Acceptance

Notice of
Termination (or
Partial
Termination)

NTP1

NTP1 Payment
Cap

NTP2

Original
Baseline
Schedule

Original
Schedule of
Values

All components required for use in the construction of the Project.
The meaning set forth in Part 2, Section 2C-4.

The meaning set forth in Part 2, Section 2C-5.

A change to the Project Configuration that is necessary to meet the
requirements of the Contract Documents as a result of an error,
omission, inconsistency, inaccuracy, deficiency or other defect in the
Project Configuration (with the understanding that a change shall be
deemed “necessary” only if the error, omission, inconsistency,
inaccuracy, deficiency or other defect creates a problem in which the
Design-Builder is unable to meet the contract requirements without a
material change in the Project Configuration).

Any of the following: (i) A new Governmental Approval of the same
type as an Environmental Approval; or (ii) A renewal, revision,
modification or amendment to one or more of the Environmental
Approvals.

Work performed that does not meet the requirements of the Contract
Documents.

The notice delivered to the Design-Builder under Part 1, Section 23.6.

A notice issued by the Department to terminate the Contract and the
performance of Work by the Design-Builder, either in whole or in part,
pursuant to Part 1, Section 18.

A first written notice issued by the Department to the Design-Builder to
proceed with certain limited Work on the date specified therein.

The meaning set forth in Part 1, Section 14.3.1.

A written notice issued by the Department to the Design-Builder to
proceed with the remainder of the Work on the date specified therein,
as described in Part 1, Section 4.2.

The meaning set forth in Part 2, Section 2C-3.2.

The meaning set forth in Part 2, Section 2C-6.1.
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Part The portion of the RFP designated as Part 1, Part 2, Part 3, Part 4, Part
5 or Part 6, as appropriate.

Payment Bond  The payment bond described in Part 1, Section 11.2.

PCO Notice The potential change order notice described in Part 1, Section 16.4.2.
Performance The performance bond described in Part 1, Section 11.1.

Bond

Person Any individual, corporation, company, voluntary association,

partnership, trust, unincorporated organization, or Governmental
Person, including the Department.

Price Allocation The meaning set forth in the ITP, Section 4.7.

Form
Principal (i) The Design-Builder; (ii) if the Proposer is a joint venture,
Participant partnership, limited liability company, or other form of association, any

joint venturer, partner, or member; and/or (iii) any Person holding
(directly or indirectly) an interest in the Design-Builder.

Profile Grade The trace of a vertical plane usually intersecting the top surface of the
proposed rail or wearing surface and usually along the longitudinal
centerline of the roadbed. Profile grade means either elevation or
gradient of such trace according to the context.

Project The 1-15 CORE Design-Build Project as described by the Contract
Documents.

Project Baseline  The meaning set forth in Part 2, Section 2C-3.3.

Schedule

Project The meaning set forth in Part 1, Section 23.3.

Completion

Project The meaning set forth in Part 1, Section 4.4.2.

Completion

Deadline

Project The elements of the Project set forth in Part 3, Section 1, subject to any

Configuration permitted modifications thereto contained in the Proposal.

Project Director  The person designated by the Department to direct the Project and to
receive delivery of notices to the Department per Part 1, Section 27.10.

Project The person designated by the Design-Builder to supervise the Project

Manager Persons performing Work, and to receive delivery of notices to the
Design-Builder per Part 1, Section 27.10.

Project The meaning set forth in Part 2, Section 2C-3.

Schedule
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Project
Schedule of
Values

Project Site

Project Sponsor

Proposal

Proposal Due
Date

The meaning set forth in Part 2, Section 2C-6.1.

The meaning set forth in Part 1, Exhibit P.
The meaning set forth in Part 1, Exhibit E.

The Design-Builder’s proposal in response to the RFP, including any
best and final offers or supplements to proposals as may have been
requested by the Department.

, 2009 [to be included in execution version].

Proposal The meaning set forth in Part 2, Section 2C-3.1.
Schedule
Proposer An individual, firm, partnership, corporation, joint venture, or

Protection of

combination thereof that was shortlisted on May 28, 2009 under the
Department's Request for Qualifications and that submits a Proposal in
response to the RFP.

Any Activity undertaken to avoid damaging a Utility which does not

Existing involve removing or relocating that Utility, including staking the

Utilities location of a Utility, avoidance of a Utility’s location by construction
equipment, installing steel plating or concrete slabs, encasement in
concrete, temporarily de-energizing power lines, and installing physical
barriers. For example, temporarily lifting power lines without cutting
them would be considered Protection of Existing Utilities; whereas
temporarily moving power lines to another location after cutting them
would be considered a temporary Utility Relocation.

Public The plan provided by the Design-Builder and Approved by the

Information Department as described in Part 3, Section 11 (or, prior to such

Plan Approval, the draft Public Information Plan included with the
Proposal).

Punch List The list of Work items with respect to the Project, which remain to be
completed.

Quality All planned and systematic actions by the Design-Builder necessary to

Assurance (QA)

provide confidence and to certify to the Department that all Work
complies with the requirements of the Contract Documents and that all
materials incorporated in the Work, all equipment, used, and all
elements of the Work will perform satisfactorily for the purpose(s)
intended.

Quality The meaning set forth in the ITP, Section 4.3.2.
Assurance
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Manager

Quality Control  The total of all activities that are performed by the Design-Builder,

(QC)

Quality Control

Designer, Subcontractor, producer, or manufacturer to ensure that a
product meets Contract requirements. QC includes: design reviews and
checks; inspection of material handling and construction; calibration
and maintenance of sampling and testing equipment; working Plan
review; document control; production process control; any inspection,
sampling, and testing done for these purposes; and documentation of
QC activities.

The person employed by the Design-Builder who is responsible for the

Manager overall QC of the Work, including the quality of design and
construction.

Quality The plan provided by the Design-Builder and Approved by the

Management Department as described in Part 2, Section 1, consisting of Stages 1 and

Plan 2 (or, prior to such Approval, the draft quality management plan
included with the Proposal).

Quality All coordinated activities to direct and control the Design-Builder with

Program regard to quality, including the establishment of the quality policy and
quality objectives, quality planning, QC, QA and quality improvement.

Ramp Rental An arrangement whereby the Design-Builder pays a daily rental fee for
each ramp taken out of service.

Reasonable The meaning set forth in Part 1, Section 8.1.1.

Accuracy

Record The meaning set forth in Part 2, Section 2C-4.1.

Schedule

Record Set A reproduction of a drawing or set of drawings, design calculations, or
other record of engineering work required to be performed by the
Design-Builder’s Engineer in accordance with the Rules of Procedures
of the State Board of Registration for Professional Engineers and Land
Surveyors.

Recovery The schedule described in Part 2, Section 2C-3.5.

Schedule

Released for
Construction
Documents

Relocation or
Relocate

The documents described in Part 2, Section 3C-2.

As used in connection with Utilities, the removal, relocation,
abandonment and/or protection in place (including provision of
temporary services as necessary) of any Utility that is necessary in
order to accommodate or permit construction of the Project; depending
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on the context, the term also may refer to the relocation of such a
Utility from a location that conflicts with the Project to another
location.

Remediation Shall include assessment, sampling, containment, remediation and/or

Work off-Site disposal of Hazardous Substances on the Site in accordance
with all applicable requirements of Laws and Governmental Approvals
regarding the identification, handling, generation, treatment, storage,
transfer, and disposal of Hazardous Substances.

Removal All Work necessary to remove any existing Utilities for which leaving
the existing Utility in place is not feasible or not allowed, or which is
required to be removed in order to accommodate or permit construction
of the Project.

Request for A Design-Builder-initiated request for a change order under Part 1,

Change Order Section 16 Changes in the Work.

(RCO)

Request for A proposal issued by the Department under Part 1, Section 16, Changes

Change in the Work.

Proposal (RCP)

Request for The Request for Proposals for the 1-15 CORE Project, issued by the

Proposals Department on June 16, 2009, including all addenda thereto.

Resource Plan

The meaning set forth in Part 2, Section 2C-5.1.

Revised The meaning set forth in Part 2, Section 2C-3.4.

Baseline

Schedule

Right of Way Land, property or interest acquired for or devoted to transportation
purposes, as shown in Part 5 of the Contract Documents.

Routine The type of work performed on a routine; (e.g., daily or weekly) basis

Maintenance to maintain the highway surfaces, shoulders, roadsides, facilities and

Activity structures; such as litter pickup, graffiti removal and vegetation control.

Right-of-Way The documents provided in Part 5, and titled ROW Plans.

(ROW) Plans

Right-of-Way The schedule provided as Attachment 19-A to Part 3.

(ROW)

Schedule

RR The Union Pacific Railroad and the Utah Transit Authority.

RR Agreement  The meaning set forth in Part 1, Section 8.2.
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Schedule of The meaning set forth in Part 2, Section 2C-6.

Values

Segment The meaning set forth in Part 1, Section 23.1.

Completion

Segment The meaning set forth in Part 1, Section 4.4.1.

Completion

Deadlines

Service Line As related to Utilities, a Utility line, the function of which is to directly

Shop Drawings

Site

Standard
Specifications

Standards of the
Industry

connect the improvements on an individual property to another Utility
line located off such property, which other Utility line connects more
than one such individual line to a larger system. (The term “Service
Line” also includes any Utility on public or private property that
services structures located on such property.)

A general term that includes drawings, diagrams, illustrations, samples,
schedules, calculations, and other data, which provide details of the
construction of the Work and details to be used by the Engineer for
inspection.

The parcels of ROW identified on the ROW Plans or upon which the
Project is to be constructed and installed as well as all other areas in the
vicinity used by the Design-Builder for construction Work. For
purposes of insurance, indemnification, safety and security
requirements and payment for use of equipment the term “Site” also
includes any areas on which Relocation work is performed and any
property being temporarily used by the Design-Builder for storage of
equipment and/or construction Work.

The Utah Department of Transportation 2008 Standard Specifications
For Road and Bridge Construction, as amended.

Practices, procedures, methods and standards that: (i) are consistent
with current industry practices established for, or employed by, leading
participants in the design, construction, operation, and maintenance
industries; (ii) comply with applicable laws and applicable industry
underwriters’ and the fire and life safety codes and standards; and

(iii) promote reliability, efficiency, safety and security. Standards of
the Industry include taking reasonable steps to assure that sufficient
personnel are employed and available to perform the work and that
such personnel are adequately skilled, experienced, and trained to
design, construct, install, operate, and maintain the work properly and
efficiently, and that appropriate coordination, monitoring, and testing is
performed to assure that all elements of the work are designed,
constructed, and installed so as to function as required by the Contract
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State

Statement of
Qualifications

Subcontract

Subcontractor

Subcontractor
Demand

Superintendent

Supplemental
Agreement (or
Supplemental

Documents.
The State of Utah.

The Design-Builder’s response to the Department’s Request for
Qualifications issued on April 16, 2009, as amended.

Any subcontract to perform any part of the Work or provide any
materials, equipment or supplies for any part of the Work between the
Design-Builder and a Subcontractor, or between any Subcontractor and
its lower tier Subcontractor, at any tier.

Any Person with whom the Design-Builder has entered into any
subcontract and any other Person with whom any Subcontractor has
further subcontracted any part of the Work, at any tier.

The meaning set forth in Part 1, Section 22.6.5.

The Design-Builder’s authorized employee responsible for the
construction field Work related to the Project.

The vehicle for supplementing a Master Utility Agreement between the
Department and a Utility Company to provide details for specific
Utility relocations, including plans, cost estimates, schedules and any

Utility other elements necessary to define the scope of work for a Utility

Agreement) relocation.

Supplier Any Person other than employees of the Design-Builder not performing
work at the Site that supplies machinery, equipment, materials or
systems to the Design-Builder or any Subcontractor in connection with
the performance of the Work; Persons who merely transport, pick up,
deliver, or carry materials, personnel, parts, or equipment or any other
items or persons to or from the Site shall not be deemed to be
performing Work at the Site.

Surety Each properly licensed surety company, insurance company, or other
Person approved by the Department, which has issued any of the
Payment and Performance Bonds.

Technical The Performance Requirements described in Part 3 that establish the

Criteria minimum acceptable standards of quality, materials, and performance
for the Work, and which will be used as a basis for reviews and as a
basis for Final Acceptance.

Temporary Structures required for the use of traffic while construction is in

Structures progress and not designated to remain a part of the permanent roadway.

Test-Based Acceptance based on each test meeting minimum requirements.

Acceptance
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Third Party A Utility Owner or other third party which is a party to a Third-Party
Agreement with the Department.

Third Party The agreements contained in Part 4, and any other agreements

Agreement designated as such by the Department, between the Department and
any Utility Owners or other third parties relating to the Project.

Traffic The plan described in Part 3, Section 9C-1.

Management

Plan

Ultimate A system of mainline, ramp and surface street lanes, buffers and

Infrastructure shoulders from American Fork Main Street (Exit 278) to Provo Center

Street (Exit 265) that provide LOS D or better at 2030 peak traffic
volumes. This includes related and supporting systems such as bridges,
retaining walls, sign bridges, noise walls, drainage, lighting, Electronic
Toll Collection, Intelligent Traffic Control, and ramp metering of all
on-ramps. Mainline configuration shall be as shown in Part 5 Contract
Drawings, “I-15 Ultimate Infrastructure Configuration”. The
configuration of 1-15 mainline lanes shall not exceed that shown in the
drawing “Ultimate Infrastructure Configuration” in Part 5.

Utility (or utility): Any privately, publicly, or cooperatively owned
line, facility, or system for producing, transmitting, or distributing
communications, power, heat, natural gas, oil, water, waste, storm
water not connected with the highway drainage, signal systems, and
other such products that directly or indirectly serve the public; a
particular Utility company.

A Master Utility Agreement (MUA) and/or a Supplemental Agreement,
and other agreements entered into with Utility Owners in Part 4.

The owner or operator of any Utility (including both privately held and
publicly held entities, cooperative utilities, municipalities and other
governmental agencies).

Any failure by a Utility Owner to meet any time parameters for
performance by such Utility Owner which are set forth in the
applicable Supplemental Agreement, which failure by the Utility
Owner delays the Critical Path so as to impair the Design-Builder’s
ability to meet a Completion Deadline; provided, however, that: (i) to
the extent that such failure is excused under a “force majeure”
provision in the applicable MUA or in the Supplemental Agreement,
such failure shall not be the basis for calculating a Utility Delay against
the Utility Owner; however, the Design-Builder shall be entitled to an
extension of any Completion Deadline(s); (ii) once the Design-Builder
has accepted a particular Utility-Owner furnished design pursuant to a
Supplemental Agreement any subsequent failure by such Utility Owner
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Utility Owner
Identification
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Relocation
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Utility Tracking
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Utility Work

Value
Engineering
Change
Proposal
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to meet the time parameters in the applicable Supplemental Agreement
resulting from any failure of such design to comply with the
requirements of the Supplemental Agreement shall not constitute a
Utility Delay; and (iii) once the Design-Builder has issued a
Construction Inspection Acceptance Letter for construction by a
particular Utility Owner pursuant to a Supplemental Agreement, any
subsequent failure by such Utility Owner to meet the time parameters
in the applicable Supplemental Agreement resulting from any failure of
such construction to comply with the requirements of such Agreement
shall not constitute a Utility Delay. Any time parameters set forth in a
MUA shall not be the basis for calculating a Utility Delay.

A form to be prepared by the Design-Builder after NTP1 using the
form supplied in Part __, Section __, that will document the existing
conditions of a Utility and the final Relocation recommendation to
mitigate potential conflict. This form will be signed by the
Department, the Utility Owner, and the Design-Builder and will be an
attachment to the respective Supplemental Agreement.

All permanent easements and/or other permanent interests in real
property owned by Utility Owners in connection with existing Utilities.

A form, completed prior to NTP1 for each Utility impacted by the
Project, which documents the existing condition of such Utility and a
preliminary Relocation recommendation to mitigate the potential
conflict. The UISs are found in Part 4. The information was prepared
by the Department in cooperation with the Utility Owner. The form
was signed by the Department and the Utility Owner.

The owner or operator of any Utility.
The number that has been assigned to each Utility Owner on the UISs.

The design plans for Relocation of a Utility impacted by the Project to
be prepared by the Design-Builder or the Utility Owner, as determined
pursuant to Part 3, Section 17.

A Department report summarizing Utility conflicts, as shown on the
UISs, for all Utility Owners within the ROW, found in Part 4,
Agreements.

The meaning set forth in Part 3, Section 8.
The meaning set forth in the Part 1, Section 16.3.
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The act of substantiating, through the collection of objective evidence
by the Department or its designated agent to independently establish
Conformity to the Contract.

Any warranty made by the Design-Builder in Part 1, Section 24.

All duties and services to be furnished and provided by Design-Builder
as required by the Contract Documents, including the administrative,
design, engineering, quality control, quality assurance, Relocation,
procurement, legal, professional, manufacturing, supply, installation,
construction, supervision, management, testing, verification, labor,
Materials, equipment, documentation and other efforts necessary or
appropriate to achieve Final Acceptance except for those efforts which
the Contract Documents specify will be performed by the Department
or other Persons. Work includes alterations, amendments, or
extensions made by Change Order or other written orders of the
Department. In certain cases Work is also used to mean the products of
the Work.

Monday, Tuesday, Wednesday, Thursday or Friday of any given week,
unless any such day falls upon any of the following holidays:

New Year’s Day, Martin Luther King Day, President’s Day, Memorial
Day, Independence Day, Pioneer Day, Labor Day, Columbus Day,
Veteran’s Day, Thanksgiving Day, Christmas Day.

All the data, information, documentation and other work product
produced, prepared, obtained or deliverable by or on behalf of the
Design-Builder under the Contract, including Plans, engineering
documents, geotechnical soils and soil boring data, analyses, reports
and records, property acquisition files, agreements and documents,
engineers’ and inspectors’ diaries and reports, Utility relocation plans
and agreements, right of way record maps and surveys, traffic and
revenue studies, and other feasibility data, analyses, studies and reports,
correspondence and memoranda relevant to design or construction
decisions, contracting plans, air quality monitoring data, environmental
reviews, studies and reports, mitigation studies and reports, data,
assessments, studies and reports regarding Hazardous Materials
investigations, tests, borings, monitoring and analyses, manifests
regarding handling, storage or transportation of Hazardous Materials,
final quantities, pile driving records, records of accidents and traffic
management, field test records and reports, concrete pour records,
surfacing depth check records, grade and alignment books, cross-
section notes, drainage notes, photographs, false work and form plans,
records of construction materials, and any other documents which can
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be reasonably described as technical or engineering documents. Work
Product expressly excludes, however, documents and information
which is determined to be exempted or protected from public disclosure
under GRAMA.
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